Hi-Grade Welding & Mfg., Inc.
300 Bond St.
Elk Grove Village IL 60007

Phone 847-640-8172
Fax 847-981-7839

Quote No. 23186

Page 1

January 20, 2005

Johhny Green
Fermi National Accelerator Lab
P.O. Box 500
Batavia, IL 60510-500

Dear Johhny:

Thank you for this opportunity.

We are pleased to submit the following:

Line	*Part No.*	*Part Description*
1	MD-330508 *Rev* - (12-10-04)	Chassis Tower Panel Complete with zinc & chromate.

Lead Time 4 weeks

Quantity	*U/M*	*Unit Price*
12	EA	40.85

Line	*Part No.*	*Part Description*
2	MD-330509 *Rev* A (12-10-04)	Chassis 13 Tower Panel Complete with electroplate zinc & Chromate

Lead Time 4 weeks

Quantity	*U/M*	*Unit Price*
12	EA	37.85

Line	*Part No.*	*Part Description*
3	MD-330510 *Rev* A (8-10-04)	Chassis Front Panel Complete with electroplate zinc & chromate.

Lead Time 4 weeks

Quantity	*U/M*	*Unit Price*
12	EA	50.70

Line	*Part No.*	*Part Description*
4	MD-330511 *Rev* B (8-10-04)	Chassis Rear Panel Complete with electroplate zinc & chromate.

Lead Time 4 weeks

Quantity	*U/M*	*Unit Price*
12	EA	50.45

Line	*Part No.*	*Part Description*
5	MD-330515 *Rev* B (1-10-05)	Cooling Fan Complete with [illegible]

Lead Time 4 weeks

Quantity	*U/M*	*Unit Price*
12	EA	165.50

Line	*Part No.*	*Part Description*
6	MD-330516 *Rev* B (12-14-04)	Transition Panel Complete with finishing.

Lead Time 4 weeks

Hi-Grade Welding & Mfg., Inc.
300 Bond St.
Elk Grove Village IL 60007

Phone 847-640-8172
Fax 847-981-7839

Quote No. 23186

Salesperson Christine Juretzko
Prices valid thru 2/19/2005

Please call with any questions. F.O.B. Fermilab

Sincerely,

Dan Melcher

Quantity *U/M* *Unit Price*

Hi-Grade Welding & Mfg., Inc.
300 Bond St.
Elk Grove Village IL 60007

Phone 847-640-8172
Fax 847-981-7839

Quote No. 23186

Line	*Part No.*	*Part Description*	*Quantity*	*U/M*	*Unit Price*
7	MD-330519 *Rev* C (1-10-05)	Power Bus Complete with Tin plating.	36	EA	29.65
	Lead Time 4 weeks				
8	MD-330521 *Rev* B (1-7-05)	Side Plate Complete with Gold Irriditing.	24	EA	20.85
	Lead Time 4 weeks				
9	MD-330523 *Rev* A (12-14-04)	Control Bracket Complete with Gold Irriditing.	24	EA	33.15
	Lead Time 4 weeks				
10	MD-330524 *Rev* A (12-10-04)	Relay Bracket Complete with Gold Irriditing.	12	EA	57.50
	Lead Time 4 weeks				
11	MD-330528 *Rev* A (12-9-04)	Terminal Block Support Complete with Gold Irriditing.	12	EA	27.55
	Lead Time 4 weeks				
12	MD-330530 *Rev* - (12-27-04)	Choke Bracket Complete with Gold Irriditing.	12	EA	41.10
	Lead Time 4 weeks				
13	MD-330532 *Rev* A (1-10-05)	Power Bus Connector Complete, no Finish.	12	EA	39.90
	Lead Time 4 weeks				
14	MD-330518 *Rev* - (1-4-05)	Cooling Fan Assembly No Quote	24	EA	12.45